2017 lvins/Santa Clara Interlocal
Sewer Outfall Agreement

Interlocal agreement made this day of , 2017, by and between The City of Santa
Clara (hereafter “Santa Clara”) and Ivins City (hereafter “lvins").

1.

Ivins City and City of Santa Clara both have interest in sewer outfall trunklines that originate in
Ivins City, pass through Santa Clara and then connect to the regional sewer line owned by the
City of St George located at Snow Canyon High School.

The outfall trunklines shall be defined as follows {also shown on Exhibit A):

a. Lava Flow Wash Sewer Qutfall: A 12-inch diameter sewer pipeline defined as starting at
400 East 800 South (Ivins Coordinates) at the Ivins/Santa Clara Boundary, thence
eastward and southeastward following mostly the Lava Flow Wash to the point where it
combines with the Upper Tuacahn Wash Sewer Qutfall at Pioneer Parkway.

b. Upper Tuacahn Wash Sewer Outfall: A 10-inch diameter sewer pipeline defined as
starting at the manhole near the Ivins/Santa Clara Boundary, approximately 45 feet
south of the boundary, where the sewer water from the lvins City Padre Canyon Estates
Phase 7 {Cordero Drive Area) combines with the 10-inch trunkline in the Tuacahn Wash,
thence southward following mostly the Tuacahn Wash to the point where it combines
with the Lava Flow Wash Sewer Outfall Trunkline at Pioneer Parkway.

¢. Lower Tuacahn Wash Sewer Qutfall: A 12-inch/15-inch diameter sewer pipeline defined
as starting at the manhole in Pioneer Parkway where the Lava Flow Wash and Tuacahn
Wash Sewer Qutfall Trunklines combine and thence southward to the City of 5t
George/Santa Clara Boundary where the line thence becomes a regional sewer outfall
trunkline.

The Lava Flow Wash Sewer Outfall and Lower Tuacahn Wash Sewer Outfall Trunklines were
installed per the interlocal agreement dated September 17, 1990 (hereafter “1990 Agreement”}.
This agreement replaces the former agreement.

In 1994 Ivins City facilitated a Special Improvement District for the installation of the 10-inch
Upper Tuacahn Wash Sewer Outfall Trunkline.

Two other minor connections have been made between the cities:

a. In 2003, the City of Santa Clara allowed lvins City to connect the Heritage Estates Phase
3 & 4 and |ater in 2005 Phase 5 {approximately 50-55 equivalent residential units or
ERUs) sewers to the sewer extended by Santa Clara to the intersection of 400 East and
Pioneer Parkway.

b. In 2007, the City of Santa Clara allowed lvins City to install a sewer main line in the
future Western Corridor right-of-way for the Desert Rose Subdivision (54 ERUs) that
connects to the Lava Flow Wash Outfall Trunkline where it crosses the corridor.

Ivins City has allowed Santa Clara to realign and connect to 10-inch Upper Tuacahn Wash Sewer
Qutfall.

In 2013 Santa Clara completed and adopted the Wastewater System Impact Fee Facilities Plan &
Impact Fee Analysis, completed by Sunrise Engineering,which indicated the need to increase the
capacity of the Lava Flow Wash Sewer OQutfall Trunkline and the Lower Tuacahn Wash Qutfall
Trunkline,
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8. Ivins City recently completed the lvins City Sewer Master Plan, prepared by Bowen Collins &
Associates, adopted on 9/15/2016. The master plan also indicated the need to increase the
capacity of the same trunklines and provides Figure 6-1, which is attached to the agreement as
Exhibit B, showing the sizes of sewer lines required for future growth. The masterplan identifies
that the new Lower Tuacahn Wash Qutfall Trunkline will need to be in place by 2023 and the
Lava Flow Wash Outfall Trunkline will need to be in place by 2028,

9, The Cities thus jointly acknowledge the need to increase the capacity of these trunklines for
future growth and provide the following stipulations to facilitate the financing of the future
projects:

a. Santa Clara agrees to require any new subdivision that is installing improved streets
over these existing trunklines to upsize to the required size. The Cities will reimburse the
developer the costs of the upsizing as follows:

i. If the developer is relocating the line to accommodate a new preferred
alignment, the Cities will reimburse only the difference in cost in materials
between the original trunkline size and the upsized pipe.

il. If the developer is not relocating the line, then the cities will pay the entire cost
of the upsizing.

iii. If the developer is not installing street improvements over the original
alignment, then Developers must maintain a minimum 30-foot wide sewer
easement for the future upsizing project and ensure there is reasonable access
to the manholes for cleaning.

b. The share of expenses of the upsizing shall be in accordance with the projected 10-year
growth that are anticipated by the Ivins City Master Plan which are identified as follows

in Table 1:

Table 1: Share of Expenses for Future Projects to Increase Capacity.

Outfall Trunkline Anticipated Estimated Cost Ivins Share Santa Clara
Construction  of increased Share
Year capacity
B $ {2017)
Lava Flow Wash Qutfall 2028 $825,000 87% 13%
Est. $720,000 Est. $110,000
Lower Tuacahn Wash Outfall 2023 $1,460,000 81% 19%
Est. $1,170,000 Est. $290,000
Upper Tuacahn Wash Outfall No increased capacity required.

c. Both Cities will cooperate in future master plan and impact fee facility plans to ensure
that the projects in this agreement can be funded.

d. The cities also agree to seek out grants and low interest loans for these projects. Any
federal or state grants or low interest loans obtained by either City for these projects
shall be requested in a joint proposal and split between the cities based on the share
percentages given in Table 2 unless there are state and federal rules that prohibit it.

e. Developer upsizing projects shall be managed by City of Santa Clara with coordination
and consensus from lvins City.
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f. City upsizing projects shall be managed by Ivins City with coordination and consensus
from City of Santa Clara.

g. City of Santa Clara agrees to be responsible to acquire, own, and protect all right-of-
way/easement needs for the sewer trunklines. Right-of-way and easements are
preferably 50 feet wide, but no less than 30 feet and shall not be fenced into residential
yards where lot sizes are smaller than two acres. If any right-of-way needs to be
purchased, it will be purchased with project funds split by the two cities at the share
percentages given in Table 2.

h. Both Cities agree to be cooperative in this joint effort to ensure necessary sewer
capacities.

i. If future engineering studies identify that timing/cost sharing percentages/pipe
sizing/alignments need to be adjusted. The following criteria shall determine if this
agreement needs to be amended:

i. Any adjustment that changes cost share percentage shall require a full
amendment to the agreement approved by both City Councils.
ii. Any adjustment in cost estimates or actual costs shall not require any
amendment to the agreement if cost share percentages remain unchanged.
lii. Any adjustments to alignment or pipe sizing shall not require an amendment to
the agreement if cost share percentages remain unchanged.

10. Operation and Maintenance: As per the original 1990 Agreement, Santa Clara agrees to
continue to be responsible for operations and maintenance of the Lava Flow Wash and Lower
Tuacahn Wash outfall trunklines from the point of its first connection. Also, Santa Clara agrees
to take over responsibility for operations and maintenance of the Upper Tuacahn Wash Sewer
Outfall Trunkline from the point of its first connection in exchange for accessing the excess
capacity.

a. These activities include inspections, cleaning, monitoring, securing sewer facilities, and
sewer overflow notification, response and reparting. Minor repairs shall also be
included In these activities.

b. If any maintenance expenses on these larger trunk lines are demonstrated to be more
costly than typical maintenance of an ordinary 8- to 12-inch sewer collector pipeline,
Santa Clara may submit the additional costs te lvins City for which, when agreed upon, it
will be shared per the shared percentages established by this agreement.

11. Upgrades, rehabilitation and replacements of the sewer facilities including dedicated sewer
access roads shall be the responsibility of both cooperating cities. New facilities are anticipated
to be need rehabilitation after 50 years and replacement after 75-100 years. The costs of the
rehabilitation and replacement shall be in accordance with the share contribution of wastewater
flow from each city based on an engineering analysis at the time of the proposed project. It is
the responsibility of the City of Santa Clara to identify rehabilitation and replacement needs and
present a proposal to the two cities.

12. Carried forward from the 1990 Agreement: To save costs of litigation or problems that may
occur in the future, the parties agree to the following procedure:

The respective heads of the sewer systems from each town shall meet to recommend to
each council a solution to any problem that may occur. If this does not result in a
solution to any problem, the respective town councils agree to meet in a joint meeting
to resolve any conflict. If such procedure does not result in resclution of the conflict, the
parties agree to submit the matter to arbitration with the American Arbitration
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Association. In the event of arbitration, the prevailing party shall be entitled to its costs
and expenses of the action, including reasonahle attorney’s fees and costs of

arbitration.
lvins City Council has approved this agreement on day of , 2017.
{VINS CITY ATTEST
Chris Hart, Mayor City Recorder

The City Council of Santa Clara has approved this agreement on =" day of ﬂ—P“J , 2017,
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